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This proposal, which is to be regarded as aCWork OrQer under

ot 5 i
: i

the open end Task K of RD 45, covers the work necessary to comple te

the drawings and parts list on the Clam, previously deveIOped under
Task 10 of RD 88, B R

It was not possible to complete and check the drawings at the
time of the sudden termination of the project. Further numerous
changes were made to the tracings to fit in with the technical
exigencies encountered during the preparation of the molds, which
necessitates the redrawing of these parts.

In order to provide an accurate assembly drawing, it will be
necessary to have a sample of the developmental production and in
addition, it would be most desirable to have a drawing of the time
pencil and Corps of Engineers detonator.

It is proposed that three copies of each of the drawings to-
gether with the tracings will be delivered at the completion of

the Work Order, which should cover a three months' period.
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COST ESTIMATE

100 hrs. Drafting Labor @ $2.50 $ 250.00
20 hrs. Engineering Labor €@ $3.50 70.00
4 hrs. Print Shop @ $2.50 10.00
$ 330.00

Engineering Overhead € 125% L412.00
$ 742.00

Materials & Misc, 15,00
$ 757.00

G&A @ 9,5% 72,00

$ 829.00

Fee € 8% 66.00
TOTAL $ 895.00
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